



March 5, 2026

Addendum 4: SHOREWAY ENVIRONMENTAL CENTER CONCRETE PAD SIDE YARD DEVELOPMENTS PROJECT - SAN CARLOS, CA CONTRACT NO. 2026-02 Request for Proposals

The purpose of this Addendum 4 is to Modify Addendum 3 to provide clarification to two additional questions from potential responders to RethinkWaste’s Request for Proposals for the Shoreway Environmental Center Concrete Pad and Side Yard Development Project in San Carlos, CA CONTRACT NO. 2026-02, issued January 26, 2026.

1. QUESTION ASKED BY PROSPECTIVE PROPOSERS

| # | Potential Proposers’ Questions | RethinkWaste Responses |
|---|---|---|
| 1 | The note on C1 General note A indicated to extend 5’ beyond the limits of the concrete slab. This cannot be done at either building side, only on the road side. On the road side will there be another access route for vehicles before restoring the existing road. | Not necessary to extend soil conditioning, and compaction into existing improvements. There is no intent to require demolition and reconstruction of existing pavement to satisfy Note A/C1 |
| 2 | <p>Potential Bidder holds the following California contractor licenses:</p> <ul style="list-style-type: none"> • C-12 – Earthwork and Paving • C-8 – Concrete • C-31 – Construction Zone Traffic Control <p>We would subcontract the electrical scope to a licensed electrical contractor (C-10).</p> <p>Can you please confirm that this licensing structure allows us to bid and perform this project as the prime contractor?</p> | <p>Yes, you can bid with those licenses.</p> <p>The license requirements in the bid document state that a B license is required, but C licenses are allowable.</p> |